

**SCHEDULE 17**

**KEY INDIVIDUALS**

<b>Name of Key Individual</b>	<b>Capacity</b>	<b>Applicable Period of Term</b>
<b>Project Co:</b>		
Michael Baybutt	Partnership Director	Continuing
Quirino Pollice	VP Construction	Continuing
Ton Joosten	General Manager	Continuing
Mark Tring	Construction Director	Construction Period
<b>Design-Builder:</b>		
Eric Willden	Director	Construction Period
Dave Corcoran	Regional Manager	New KGH Facility Construction Period
Bill Frost	Regional Manager	New VJH Facility Construction Period
Greg Parnell	Design-Builder Site Manager KGH	New KGH Facility Construction Period
Curt Newstand	Design-Builder Site Manager VJH	New VJH Facility Construction Period
<b>Service Provider:</b>		
Steve Niemeier	FM General Manager	Operating Period
Ken Stewart	Project Manager, K&V Hospitals	Operating Period
Dirwin Hayes	Startup and Transition Representative	Operating Period