

SCHEDULE 17

KEY INDIVIDUALS

Name of Key Individual	Capacity /Title	Applicable Period of Term
Project Co:		
Matt Dekkers	Project Co's General Manager	Current and ongoing
Matt Dekkers	Project Co's Service Manager (combined with GM position above)	Current and ongoing
Ed Hernandez	Project Co's Healthcare Equipment Lead	As needed, ongoing
Cam McAlpine	Project Co's Communication Lead	As needed, ongoing
Design-Builder:		
Dave Corcoran	Design-Builder's Project Director	Current and ongoing
Bruce Raber	Design-Builder's Design Lead	Current and ongoing
Juliet Rogers	Design-Builder's Design Lead - Clinical	As needed, ongoing
Greg Parnell	Design-Builder's Construction Lead	Current and ongoing
Ryan Frymire	Design-Builder's IMIT Lead	As needed, ongoing
Joint Service Providers:		
Jim Jefferson	Soft Services Lead (Housekeeping Service Provider)	Current and ongoing
Dennis Crawford	Hard Services Lead (Service Provider)	Current and ongoing