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PART 1 OF SCHEDULE 10 

PERFORMANCE PAYMENTS 

The Province will pay the Concessionaire the Performance Payments determined in accordance 
with Schedule 10 [Payments]. 

There  is  no  minimum  Performance  Payment  and  no  portion  of  the  Performance  Payment  is 
guaranteed.  Except as expressly stated otherwise, references to amounts  in Schedule 10 are not 
indexed or indexed linked. 

Performance Payments will be made during the Enhanced Service Period only. 

The Concessionaire will Measure and monitor all elements factored into the calculations of the 
Performance  Payments  in  accordance  with  Part 7  of  this  Schedule 10  [Monitoring  and 
Measurement]. 

1.  ENHANCED SERVICE PERFORMANCE PAYMENTS 

1.1  The Performance Payments during the Enhanced Service Period, the “Enhanced Service 
Performance Payments”, will  accrue  from  the  first day of  the Enhanced Service Period 
until the last day of the Enhanced Service Period. 

1.2  The  Enhanced  Service  Performance  Payment ($)  in  respect  of  a  Contract  Year n 
(“ESPPn”) will be calculated in accordance with the following formula: 

Error! Objects cannot be created from editing field codes. 

where: 

ESPPn  =  The Enhanced Service Performance Payment ($) for the Contract Year n. 

TVPn  =  Traffic  Volume  Payments ($)  for  the  Contract  Year  n  calculated  in 
accordance with Part 2 of Schedule 10 [Traffic Volume Payment]. 

LAPn  =  The Lane Availability Payments ($)  for  the Contract Year n,  calculated  in 
accordance with Part 3 of Schedule 10 [Lane Availability Payment]. 

SPPn  =  Safety  Performance  Payments ($)  for  the  Contract  Year n  calculated  in 
accordance with Part 4 of Schedule 10 [Safety Performance Payment].
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USPn  =  Users  Satisfaction  Payments ($)  for  the  Contract  Year n  calculated  in 
accordance with Part 5 of Schedule 10 [Users Satisfaction Payment]. 

PDn  =  Performance  Deductions ($)  for  the  Contract  Year  n  calculated  in 
accordance with Part 8 of Schedule 10 [Performance Deductions]. 

1.3  If  the  Enhanced  Service  Performance  Payment  for  any  Contract  Year  calculated  in 
accordance with the above formula is a negative amount, it will be treated as zero. 

2.  PAYMENT OF ENHANCED SERVICES PERFORMANCE PAYMENTS 

2.1  During  the  Enhanced  Service  Period,  the  Province  will  make  monthly  instalment 
payments to the Concessionaire. 

2.2  Subject to Part 6 of Schedule 10 [Payment Retentions], the amount of the instalment for 
month m in the Enhanced Service Payment Period (“ESPPm”) in Contract Year n will be: 
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where: 

GLAPm  =  Has  the  meaning  given  in  Part 3  of  Schedule 10  [Lane  Availability 
Payment]. 

UDEm  =  Has  the  meaning  given  in  Part 3  of  Schedule 10  [Lane  Availability 
Payment]. 

PDm  =  Has  the  meaning  given  in  Part 8  of  Schedule 10  [Performance 
Deductions]. 

IFLAP  =  Has  the  meaning  given  in  paragraph 2  of  Part 3  of  Schedule 10  [Lane 
Availability Payment] 

PPI n­1  =  Performance  Price  Index  for  the  Contract  Year  immediately  preceding 
Contract  Year  n,  determined  in  the  same  manner  as  PPIn  in  Part 2  of 
Schedule 10  [Traffic  Volume  Payment]  except  that  all  references  to 
Contract Year  n  relating  to  the  determination  of PPIn  are  replaced with 
Contract Year n­1.
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TVPn­1  =  The Traffic Volume Payment of the Contract Year immediately preceding 
Contract Year  n,  except  that where Contract Year n  is  the  first Contract 
Year  of  the  Enhanced  Service  Period,  a  traffic  forecast  of  DELETED 
average daily Counted Vehicles  will be used for the calculation. 

2.3  All  monthly  instalments  payable  by  the  Province  under  paragraph 2  of  this  Part 1  are 
subject  to  withholding  by  the  Province  in  accordance  with  Part 6  of  Schedule 10 
[Payment Retentions]. 

2.4  The  aggregate  of  all  monthly  instalments  paid  in  accordance  with  paragraph 2  of  this 
Part 1 and all Unavailability Deductions and Performance Deductions  in  respect of any 
Contract  Year  will  be  taken  into  account  in  the  Annual  Reconciliation  Notice  of  that 
Contract  Year,  and  adjustments  for  over­payment  or  under­payment  will  be  made  in 
accordance with Sections 32 [Calculation of Payment] and 33 [Invoicing and Payment] of 
this Agreement.
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PART 2 OF SCHEDULE 10 

TRAFFIC VOLUME PAYMENT 

1.  DEFINITIONS 

In this Part 2: 

“CV1” means, in respect of Contract Year n, DELETED. 

“CV2” means: 

(a)  in  respect  of  the  first  Contract  Year  of  the  Original  Service  Period,  an 
amount equal to the aggregate of: 

(i)  DELETED; and 

(ii)  the corresponding Traffic Increase Amount; 

(b)  in  respect  of  each  subsequent  Contract  Year n  of  the  Original  Service 
Period, an amount equal to the aggregate of: 

(i)  CV2 for the preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount; 

(c)  in  respect  of  the  first Contract Year of  the Enhanced Service Period,  an 
amount equal to the aggregate of: 

(i)  CV2 of the last Contract Year of the Original Service Period; and 

(ii)  the corresponding Traffic Increase Amount; and 

(d)  in  respect  of  each  subsequent  Contract Year  n  of  the  Enhanced  Service 
Period, an amount equal to the aggregate of: 

(i)  CV2 of the immediately preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount. 

“CV3” means: 

(a)  in  respect  of  the  first  Contract  Year  of  the  Original  Service  Period,  an 
amount equal to the aggregate of: 

(i)  DELETED; and
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(ii)  the corresponding Traffic Increase Amount; 

(b)  in  each  subsequent  Contract  Year  n  of  the  Original  Service  Period,  an 
amount equal to the aggregate of: 

(i)  CV3 for the preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount; 

(c)  in  respect  of  the  first Contract Year of  the Enhanced Service Period,  an 
amount equal to the aggregate of: 

(i)  CV3 of the last Contract Year of the Original Service Period; and 

(ii)  the corresponding Traffic Increase Amount; and 

(d)  in  respect  of  each  subsequent  Contract Year  n  of  the  Enhanced  Service 
Period, an amount equal to the aggregate of: 

(i)  CV3 of the immediately preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount. 

“CV4” means: 

(a)  in  respect  of  the  first  Contract  Year  of  the  Original  Service  Period,  an 
amount equal to the aggregate of: 

(i)  DELETED; and 

(ii)  the corresponding Traffic Increase Amount; 

(b)  in  each  subsequent  Contract  Year  n  of  the  Original  Service  Period,  an 
amount equal to the aggregate of: 

(i)  CV4 for the preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount; 

(c)  in  respect  of  the  first Contract Year of  the Enhanced Service Period,  an 
amount equal to the aggregate of: 

(i)  CV4 of the last Contract Year of the Original Service Period; and 

(ii)  the corresponding Traffic Increase Amount; and
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(d)  in  respect  of  each  subsequent  Contract Year  n  of  the  Enhanced  Service 
Period, an amount equal to the aggregate of: 

(i)  CV4 of the immediately preceding Contract Year; and 

(ii)  the corresponding Traffic Increase Amount. 

“Counted Buses” means in service public transit buses operated by the Kelowna Regional 
Transit  System  counted  in  accordance  with  Part 8  of  Schedule 10  [Monitoring  and 
Measurement] and paragraph 2.4 of this Part 2. 

“Counted Vehicles” means the aggregate of: 

(a)  the  number  of  Motor  Vehicles  counted  in  accordance  with  Part 8  of 
Schedule 10 [Monitoring and Measurement]; and 

(b)  14 * the number of Counted Buses. 

“Fuel Index” means the annual average of the diesel fuel price index for British Columbia 
published  by  Statistics  Canada  (Statistics  Canada  Table  329­0047)  in  respect  of  a 
Contract Year or, if not available, of such other similar index agreed between the parties 
as  the most  appropriate  index  for  the  purposes  of  this  Payment Mechanism  or,  failing 
agreement within 21 days, as determined pursuant to the Disputes Resolution Procedure. 

“Labour Index” means annual average of the Fixed­weighted Indexes of Average Hourly 
Earnings,  for all Employees,  for Selected Industries, Canada, Provinces and Territories: 
British Columbia (Statistics Canada, Catalogue No. 72­002­XPB – Table 3) in respect of 
a Contract Year or,  if not available, such other similar public sector wage  index agreed 
between  the  parties  as  the  most  appropriate  index  for  the  purposes  of  this  Payment 
Mechanism or, failing agreement within 21 days, as determined pursuant to the Disputes 
Resolution Procedure.. 

PPIn  =  Performance  Price  Index  in  Contract  Year  n  determined  in  accordance 
with the following: 
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Where: 

LIn is the Labour Index for Contract Year n.
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LIbd  is the Labour Index for the month of the year in which the Financial 
Base Date occurs. 

FIn is the Fuel Index for Contract Year n. 

FIbd  is  the  Fuel  Index  for  the month  of  the  year  in which  the  Financial 
Base Date occurs. 

RIn is the Residual Index for Contract Year n. 

RIbd  is the Residual Index for the month of the year in which the Financial 
Base Date occurs. 

Provided  always  that  if  either  the  Labour,  Fuel  or  Residual  Index  for  a 
Contract  Year  is  published  with  a  different  base  from  that  of  the  same 
index for the previous Contract Year, the affected index shall be adjusted 
so  that  the  index  for  each  Contract  Year  has  a  common  base  prior  to 
including the index in the calculation of the PPI. 

“Residual Index” means the annual average of  the non­residential building construction 
price  index  for Vancouver, British Columbia published  by Statistics Canada  (Statistics 
Canada Table 327­0039)  in respect of a Contract Year or  if not available, of such other 
similar index agreed between the parties as the most appropriate index for the purposes of 
this Payment Mechanism or, failing agreement within 21 days, as determined pursuant to 
the Disputes Resolution Procedure. 

“Traffic Increase Amount” in relation to CV2, CV3 or CV4, means: 

(a)  in  respect of a Contract Year  in  the Original Service Period,  the product 
of: 

(i)  daily traffic increase amount determined as set out in Table [A] in 
Appendix 1 by reference to the number of Contract Years since the 
Commencement Date and CV2, CV3 or CV4, as applicable; and 

(ii)  number of days in that Contract Year divided by 365.25; and 

(b)  in respect of a Contract Year in the Enhanced Service Period, the product 
of: 

(i)  daily  traffic  increase amount determined by  reference  to  in Table 
[B] in Appendix 1 to the number of Contract Years since the  first 
day  of  the  Enhanced  Service  Period  and  CV2,  CV3  or  CV4,  as 
applicable; and
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(ii)  number of days in that Contract Year divided by 365.25. 

“Traffic Volume Change Event” means any of the events described in paragraphs (i), (ii) 
and  (iii)  below  the  occurrence  of  which  is  forecasted  (taking  into  account  the 
circumstances then existing and the Concessionaire’s Financial Base Case and Financial 
Model, as revised and updated, at the time of the forecast) to cause: 

(1)  the  net  present  value  of  the  Traffic  Volume  Payments  of  the 
Concessionaire to increase or decrease by more than DELETED from the 
net present value of the Traffic Volume Payments that the Concessionaire 
would have received if the event does not occur; or 

(2)  the  annual  debt  service  coverage  ratio  and  average  annual  debt  service 
coverage ratio of the Concessionaire to deviate by more than 3% from the 
annual  debt  service  coverage  ratio  and  average  annual  debt  service 
coverage  ratio  that  the Concessionaire would  have  if  the  event  does  not 
occur. 

(i)  Capital works undertaken by a Governmental Authority, including: 

(A)  the construction of a second crossing over the Okanagan Lake; 

(B)  the  construction  or  removal  of  an  interchange,  intersection,  fly­ 
over on Highway 97 between and inclusive of Boucherie Road and 
Gordon Drive; 

(C)  the widening or narrowing of Highway 97  between and  inclusive 
of Boucherie Road and Gordon Drive; and 

(D)  the  addition  or  removal  of  one  or  more  lanes  on  Highway  97 
between and inclusive of Boucherie Road and Gordon Drive or the 
designation  of  any  lane  as  a  restricted  lane,  such  as  a  high 
occupancy vehicle lane or transit lane. 

(ii)  Works  that  are  contemplated  in  the  Kelowna  Agreement  are  not 
constructed or completed in accordance with the Kelowna Agreement. 

(iii)  The MoT Section Works are not constructed or completed  in accordance 
with the MOT Section Contract. 

“Traffic Volume Change Event Date” means the date agreed between the Province and 
the Concessionaire as the date on which the Traffic Volume Change Event is deemed to 
occur.



Okanagan Lake New Crossing  Concession Agreement 
Part 2 of Schedule 10 
Traffic Volume Payment 

Page 6 
______________________________________________________________________________ 

Page 6 N:\Initial\syw\OLB CA Schedules with changes of June 28\Schedule 10  Payments final June 30.doc 

2.  TRAFFIC VOLUME PAYMENT 

2.1  Traffic  Volume  Payment  for  the  Contract  Year  n  (“TVPn”)  is  determined  by  the 
following formula: 
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where: 

B1  =  Number of Counted Vehicles in Contract Year n falling within Band 1 (as 
described in paragraph 2.2 of this Part 2). 

B2  =  Number of Counted Vehicles in Contract Year n falling within Band 2 (as 
described in paragraph 2.2 of this Part 2). 

B3  =  Number of Counted Vehicles in Contract Year n falling within Band 3 (as 
described in paragraph 2.2 of this Part 2). 

B4  =  Number of Counted Vehicles in Contract Year n falling within Band 4 (as 
described in paragraph 2.2 of this Part 2). 

B5  =  Number of Counted Vehicles in Contract Year n falling within Band 5 (as 
described in paragraph 2.2 of this Part 2). 

R1  =  The per vehicle rate of DELETED. 

R2  =  The per vehicle rate of DELETED. 

R3  =  The per vehicle rate of DELETED. 

R4  =  The per vehicle rate of DELETED. 

R5  =  The per vehicle rate of DELETED. 

IFTVP  =  Indexation factor, being DELETED.
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2.2  Traffic Bands and Per Vehicle Rate 

The number of Counted Vehicles in Contract Year n will be divided into 5 traffic bands (“Traffic 
Bands”).  The per­vehicle rate (R1, R2, R3, R4 and R5) that applies to each Traffic Band during that 
Contract Year n will be as follows: 

Traffic Bands  Rate  per  Counted 
Vehicle ($) (Ry) 

0 ≤ Band 1 ≤ CV1 * dn  R1 

CV1 * dn < Band 2 ≤ CV2 * dn  R2 

CV2 * dn < Band 3 ≤ CV3 * dn  R3 

CV3 * dn < Band 4 ≤ CV4 * dn  R4 

CV4 * dn < Band 5  R5 

Where: 

(a)  CV1, CV2, CV3 and CV4 have the meanings given in paragraph 1 of this Part 2; 

(b)  R1, R2, R3, R4 and R5 have the meanings given in paragraph 2.1 of this Part 2; and 

(c)  dn  is the number of days in the Contract Year n. 

If a Traffic Volume Change Event occurs, the traffic bands will be adjusted in accordance with 
paragraph 2.3 of this Part 2. 

2.3  Re­basing 

2.3.1  If the Province or the Concessionaire is notified or otherwise becomes aware that 
an  event  described  in  the  definition  of  “Traffic  Volume  Change  Event”  may 
occur,  the Province or  the Concessionaire,  as  the  case may  be, will  request  the 
other  party  to  determine  jointly  whether  such  event  will  be  a  Traffic  Volume 
Change  Event,  if  it  occurs.    Either  the  Province  or  the  Concessionaire  may 
commission  a  mutually  approved  independent  traffic  consultant  to  prepare  a 
report  to  the  Province  and  the Concessionaire  of  the  change  in  traffic  volumes 
forecast as a result of such event.  The Province and the Concessionaire will share 
the fees and other charges or cost of such consultant equally.
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2.3.2  If the Concessionaire and the Province agree that a Traffic Volume Change Event 
will  occur,  the  parties  will  negotiate  and  agree  on  the  Traffic  Volume  Change 
Event Date and an adjustment to any one or more of CV1, CV2, CV3, CV4, R1, R2, 
R3,  R4  and  R5  so  that  there  will  be  no  change  to  the  net  present  value  of  the 
Traffic Volume Payments referred to in the definition of “Traffic Volume Change 
Events” and no change to the Concessionaire’s traffic risks profile. 

2.3.3  The  Financial  Base  Case  and  the  Financial  Model  will  be  revised  to  reflect 
changes in traffic forecasts prior to calculating the Traffic Volume Payments. 

2.3.4  The adjustment to any one or more of CV1, CV2, CV3, CV4, R1, R2, R3, R4 and R5 
will take place on the Traffic Volume Change Event Date. 

2.3.5  If an independent traffic report referred to paragraph 2.3.1 of this Part 2 has been 
commissioned and obtained, the traffic projections provided in the report will be 
used  in  the  Financial  Model  and  Financial  Base  Case  to  forecast  the  Traffic 
Volume  Payments.    Otherwise,  the  parties  will  procure  an  independent  traffic 
report in the manner set out in paragraph 2.3.1 of this Part 2, for the purposes of 
forecasting the traffic volume impact from a Traffic Volume Change Event. 

2.3.6  Within 30 days of the later of: 

(a)  the  day  the  Province  and  the  Concessionaire  reach  an  agreement  or  a 
determination  is  made  under  the  Disputes  Resolution  Procedure  that  a 
Traffic Volume Change Event has occurred; 

(b)  the day the independent traffic consultant provides the report referred to in 
paragraph 2.3.1 of this Part 2; or 

(c)  a date agreed by both the Province and the Concessionaire; 

the party who wishes  to propose an amendment  or amendments to the variables 
listed in paragraph 2.3.2 of this Part 2 will provide the other party with a letter and 
supporting documents with  the suggested amendments  (“First Amendments”)  to 
the  variables  listed  in  paragraph  2.3.2  of  this  Part 2  and  the  proposed  Traffic 
Volume  Change  Event Date  to  accomplish  the  objectives  in  paragraph 2.3.2  of 
this Part 2. 

2.3.7  A party will: 

(i)  accept the proposed amendments; or 

(ii)  propose alternative amendments (“Second Amendments”),
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within 30  days  of  its  receipt  of  the  First  Amendments,  failing which  it  will  be 
deemed to have accepted the proposed amendments. 

2.3.8  If the Province and the Concessionaire are unable to agree on whether an event is 
a  Traffic  Volume  Change  Event,  or  on  the  amendment  to  the  variables  in 
paragraph 2.3.2 of this Part 2 or on the Traffic Volume Change Event Date within 
60 days of  the  letter referred to in paragraph 2.3.6 of  this Part 2, then either  the 
Province or the Concessionaire may refer the Dispute to the Disputes Resolution 
Procedure. 

2.4  The Concessionaire will count all Motor Vehicles using the Concession Highway during 
the Enhanced Service Period.  The Concessionaire will  also  count  all  in  service  public 
transit  buses  operated  by  the  Kelowna  Regional  Transit  System  using  the  Concession 
Highway  during  the  Enhanced  Service  Period.    The  Province  may  accept  the  use  of 
transit schedules as a reliable source in calculating the usage frequency by such buses or 
any other information that the Province deems appropriate. 

2.5  The  Concessionaire  will  calculate  and  report  to  the  Province  the  Traffic  Volume 
Payments annually in arrears, the first calculation to be made within 30 days of the expiry 
of  the  first Contract Year of  the Enhanced Service Period.   The Concessionaire will  set 
out  calculations  of  the  Traffic  Volume  Payments  in  detail  in  the  report  referred  to  in 
Section 33.1 [Monthly Invoices] of this Agreement. 

2.6  In the event that an Excepted Closure occurs in respect of any given day, the number of 
Counted  Vehicles  for  that  day  will  be  deemed  to  be  the  average  number  of  Counted 
Vehicles  on  the  same  day  for  the  immediately  preceding  four  weeks.    The  Traffic 
Volume Payments and the monthly  installments  in respect of Traffic Volume Payments 
will be amended to reflect the foregoing.
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PART 3 OF SCHEDULE 10 

LANE AVAILABILITY PAYMENT 

1.  In this Part 3, “Unavailability” or “Unavailable” means a Lane Closure unless the Lane 
Closure is an Excepted Closure. 

2.  Lane Availability Payment for Contract Year n (“LAPn”) in the Enhanced Service Period 
is calculated as follows: 

[ ] ( ) [ ] n LAP n n n  PPI IF UDE GLAP LAP ∗ + ∗ − =  1 

where: 

GLAPn  =  The Gross Lane Availability Payment ($) for Contract Year n determined 
in accordance with the following formula: 

∑
= 

= 
q 

m 
m n  GLAP GLAP 

1 

where: 

q  =  The  number  of  months  in  Contract  Year  n,  rounded  to  the  nearest  four 
decimal  places,  based,  in  relation  to  any  past  months  in  such  Contract 
Year,  on  the  number  of  days  in  the  relevant  past months  relative  to  the 
total number of days in such months. 

GLAPm=  The Gross Lane Availability Payment ($) for month or part of a month m 
in Contract Year n determined in accordance with the following table: 

Contract Year during the 
Enhanced Service Period 
(Contract Year n) 

Gross  Lane  Availability  Payment 
(GLAPm) ($) 
(If m  is  less  than  one  month,  this  amount 
will be reduced proportionately) 

1 st – 5 th Contract Year  DELETED 

6 th – 10 th Contract Year  DELETED 

11 th – 15 th Contract Year  DELETED 

16 th – 20 th Contract Year  DELETED 

21 st ­ 25 th Contract Year  DELETED
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26 th – 30 th Contract Year  DELETED 

IFLAP  =  Indexation factor for Contract Year n, being DELETED 

PPIn  =  Has  the meaning  given  in  paragraph 1  of  Part 2  of  Schedule 10  [Traffic 
Volume Payment]. 

UDEn  =  Unavailability Deductions ($)  for  the  Contract  Year  n,  in  the  Enhanced 
Service Period, calculated as follows: 

∑
= 

= 
q

m 
m n  UDE UDE 

1 

where: 

q  =  The  number  of  months  in  Contract  Year  n,  rounded  to  the  nearest  four 
decimal places. 

UDEm  =  The  Unavailability  Deductions ($)  for  month  or  part  of  a  month  m  in 
Contract  Year  n,  in  the  Enhanced  Service  Period,  determined  in 
accordance with the following formula: 

∑ 
= 

= 
x 

i 
i m  UDE UDE 

1 

where: 

x  =  The  number  of  occurrences  of Unavailability  during  month  or  part  of  a 
month m in the Contract Year n. 

UDEi  =  The  Unavailability  Deduction ($)  for  each  occurrence  of  Unavailability 
during month or part of a month m in the Contract Year n in the Enhanced 
Service Period determined in accordance with the following formula: 

i i i i  DFE UDERF UDER UDE ∗ ∗ =
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where: 

UDERi  =  Unavailability  Deduction  Rate ($/hour)  applicable  to  an  occurrence  i 
during  the  Enhanced  Service  Period  determined  in  accordance  with  the 
following: 

Extent of Unavailability 
Period during which 
the occurrence i 
occurs 

Unavailability 
Deduction Rate 
(UDERi)($/Hour) 

Peak  DELETED 

Shoulder  DELETED 

If  Unavailability  involves  the 
Closure  of  the  Concession 
Highway  for  both  the 
eastbound  and  westbound 
traffic  Non­Peak  DELETED 

Peak  DELETED 

Shoulder  DELETED 

If  Unavailability  involves  the 
complete  Closure  of  the 
Concession Highway for either 
the  eastbound  or  westbound 
traffic  Non­Peak  DELETED 

Peak  DELETED 

Shoulder  DELETED 

If only two lanes are Available, 
provided  that  at  least  one  lane 
is  Available  for  eastbound 
traffic,  and at  least  one  lane  is 
Available for westbound traffic  Non­Peak  DELETED 

Peak  DELETED 

Shoulder  DELETED 

If  only  three  lanes  are 
Available,  provided  that  at 
least  one  lane  is  Available  for 
eastbound  traffic,  and  at  least 
one  lane  is  Available  for 
westbound traffic 

Non­Peak  DELETED 

Peak  DELETED 

Shoulder  DELETED 

If  only  four  lanes  are 
Available,  provided  that  at 
least  one  lane  is  Available  for 
eastbound  traffic,  and  at  least 
two  lanes  are  Available  for 
westbound traffic 

Non­Peak  DELETED
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“Peak”, “Shoulder” and “Non­Peak” is determined by Vehicles/Hour as follows: 

Time Frame  Vehicles/ Hour 
Peak  DELETED 

Shoulder  DELETED 

Non­Peak  DELETED 

“Vehicles/Hour”  means  the  average  number  of  Counted  Vehicles  per  hour  during  the 
comparable  hour  on  a  comparable  day  within  seven  days  immediately  preceding 
occurrence  i.    If  there  is no comparable day within  such period,  then a comparable day 
within 14 days preceding occurrence i will be used.  If occurrence i takes place on a non­ 
Working Day, the average number of Counted Vehicles per hour during the comparable 
hour on same non­Working Day in the previous calendar year will be used. 

“Working Day” means a day (other than Saturday and Sunday) on which banks are open 
for business in the City of Kelowna. 

UDERFi  =  The  duration  of  Unavailability  of  occurrence  i,  measured  in  hours, 
rounded  to  the  nearest  two  decimal  places  in  respect  of  any  part  of  an 
hour. 

DFEi  =  Deduction  Factor  applicable  to  occurrence  i  determined  in  accordance 
with the following: 

Duration of Unavailability of 
occurrence i 

Deduction Factor (DFEi) 

≤ 20 minutes  0 
> 20 minutes and ≤ 30 minutes  1.0 
> 30 minutes and ≤ 60 minutes  1.5 
> 60 minutes and ≤ 90 minutes  2.0 
> 90 minutes  2.5 

3.  The  Concessionaire  will  calculate  and  report  to  the  Province  the  Unavailability 
Deductions  monthly  in  arrears,  the  first  calculation  to  be  made  within  10  days  of  the 
expiry  of  one  month  from  the  commencement  of  the  Enhanced  Service  Period.    The 
Concessionaire  will  report  the  calculated  Unavailability  Deductions  in  writing  to  the 
Province,  setting  out  the  calculations  of  the  Unavailability  Deductions  and  the
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information  supporting  such  calculations  in  detail,  together  with  applicable  supporting 
documents.
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PART 4 OF SCHEDULE 10 

SAFETY PERFORMANCE PAYMENT 

1.  The Province will measure safety performance on a three­year rolling average basis.  In 
the  first  and  second Contract Year  of  the Enhanced Service Period where  a  three­year 
rolling  average  is  not  available,  the Province will  use  the  respective  one  and  two­year 
average in the calculation and adjust  in the third Contract Year, when the information is 
available. 

2.  The Safety Performance Payment (“SPPn”) is determined by the following formula: 

( ) [ ] n SPP n n  PPI IF SPPR SPPB SPP ∗ + ∗ ∗ =  1 

where: 

SPPB  =  Safety  Performance  Payment  Base ($),  being  DELETED.    If  Contract 
Year n  is  less  than one year, this amount will be  reduced proportionately 
by reference to the number of days in the relevant Contract Year relative 
to 365.25. 

SPPRn  =  The  applicable  Safety  Performance  Payment  Ratio  determined  in 
accordance with the following table using the accident frequency and the 
severity ratio: 

Accident Frequency 

0­7  8­15  16­22  23­30  >30 

0­20%  DEL.  DEL.  DEL.  DEL.  DEL. 

20.01­40%  DEL.  DEL.  DEL.  DEL.  DEL. 

40.01­60%  DEL.  DEL.  DEL.  DEL.  DEL. 

60.01­80%  DEL.  DEL.  DEL.  DEL.  DEL. 

Severity 
Ratio 

80.01­100%  DEL.  DEL.  DEL.  DEL.  DEL. 

If Contract Year n is less than one year, the accident frequency numbers in 
the above table will be reduced proportionately by reference to the number 
of days in the relevant Contract Year relative to 365.25. 

IFSPP  =  Indexation factor, being DELETED.
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PPIn  =  Has  the meaning  given  in  paragraph 1  of  Part 2  of  Schedule 10  [Traffic 
Volume Payment]. 

3.  The  Province  currently  classifies  all  accidents  by  the  following  categories;  Property 
damage  only,  accidents  which  result  in  personal  injury  and  accidents  which  result  in 
fatalities.   Safety Performance Payments will be calculated based on a Severity “Ratio” 
which will be calculated as (the number of fatal accidents plus personal injury accidents) 
divided by (the total number of accidents). 

4.  The Province will re­calibrate the Severity Ratio or the Accident Frequency or both set 
out in the table in paragraph 2 of this Part 2 every five years to adjust for traffic volumes 
and the general safety performance in British Columbia highways.  The benchmark will 
also  be  re­calibrated  if  police  accident  reporting  standards  materially  change.  The 
recalibration will  involve comparing the police reported collisions on the New Highway 
with  other  safety  data  sets  that  provide  a  guide  to  assess  the  accuracy  of  the  police 
reported collisions.  The other safety data sets may include a reference group of highways 
located  within  the  area  of  the  New  Highway,  a  group  of  highways  within  British 
Columbia  that  are  considered  similar  to  the New Highway  and  the  ICBC claims­based 
collisions that are reported in the area of the New Highway. 

5.  The  Concessionaire  will  calculate  and  report  to  the  Province  the  Safety  Performance 
Payments annually in arrears, the first calculation to be made within 30 days of the expiry 
of  the  first Contract Year of  the Enhanced Service Period.   The Concessionaire will  set 
out  calculations  of  the  Safety  Performance  Payments  in  detail  in  the  Annual 
Reconciliation Notice of that Contract Year.
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PART 5 OF SCHEDULE 10 

USERS SATISFACTION PAYMENT 

1.  In this Part 5, “Survey Results” means the score quantified by the Province on the basis 
of  the  results  of  the  survey  referred  to  in  paragraph  4  of  Section A  of  Part 7  of 
Schedule 10 [Monitoring and Measurement]. 

2.  The  Province  will  quantify  the  results  of  the  survey  referred  to  in  paragraph  4  of 
Section A of Part 7 of Schedule 10 [Monitoring and Measurement] on a score of between 
0 and 100 based on the provisions on stakeholder assessment  located  in Appendix 2  to 
this Schedule 10 [Payments]. 

3.  The  Users  Satisfaction  Payment ($)  for  the  Contract  Year  n  (“USPn”)  is  calculated  as 
follows: 

Error! Objects cannot be created from editing field codes. 

where: 

USPB  =  The Users Satisfaction Payment Base ($), being DELETED.  If Contract 
Year n  is  less  than one year, this amount will be  reduced proportionately 
by reference to the number of days in the relevant Contract Year relative 
to 365.25. 

USPFn  =  The Users Satisfaction Payments Factor for the Contract Year n: 

(a)  DELETED 

(b)  DELETED; 

(c)  DELETED 

(d)  DELETED. 

IFUSP  =  Indexation factor, being DELETED. 

PPIn  =  Has  the meaning  given  in  paragraph 1  of  Part 2  of  Schedule 10  [Traffic 
Volume Payment].
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4.  The Concessionaire will  calculate  the Users  Satisfaction  Payments  annually  in  arrears, 
the first calculation to be made within 30 days of the expiry of the first Contract Year of 
the Enhanced Service Period.  The Concessionaire will set out calculations of the Users 
Satisfaction Payment in detail in the Annual Reconciliation Notice of that Contract Year, 
and  determine  the  actual  Enhanced  Service  Performance  Payments  in  respect  of  that 
Contract Year.
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PART 6 OF SCHEDULE 10 

PAYMENT RETENTIONS 

1.  The  Province  may  withhold  from  any  instalment  payment  of  Enhanced  Service 
Performance Payments due in any month to the Concessionaire: 

1.1  an amount, determined in accordance with paragraph 2 of this Part 6, as security 
for  Completion  if  Completion  does  not  occur  on  or  before  the  Scheduled 
Completion Date (“Completion Retention”); and 

1.2  an amount, determined in accordance with paragraph 4 of this Part 6, as security 
for  the  performance  by  the  Concessionaire  of  its  obligations  to  maintain  the 
Project Facilities  in the condition described  in paragraph 4 of  this Part 6 (“Asset 
Condition Retention”) below. 

2.  The  Province  may  withhold  the  Completion  Retention  during  the  period  commencing 
from  the  Scheduled  Completion  Date  until  Completion  occurs.    The  Completion 
Retention for a month m (“CRm”) will be calculated as follows: 

FCP CRR CR m ∗ = 

Where: 

CRR  =  The Completion Retention Rate ($), being DELETED per day. 

FCP  =  The number of days between: 

(a)  the  Scheduled  Completion  Date  and  the  first  day  of  month  m, 
whichever is the later; and 

(b)  the last day of the month m or the Completion Date, whichever is 
the earlier. 

3.  The Province will return to the Concessionaire the Completion Retention within 30 days 
of Completion. 

4.  If at any time during the Enhanced Service Period, the Project Facilities do not comply 
with  the  asset  condition  requirements  set  out  in  the  Highway  Asset  Preservation 
Performance Measures  and  Local  Area  Specifications  (the  “Specified  Condition”),  the 
Province shall withhold the Asset Condition Retention from each monthly instalment of 
the  Enhanced  Service  Performance  Payments  during  the  period  commencing  from  the 
date  on which  it  is  first  determined  that  the  Project  Facilities  do  not  comply with  the 
Specified Condition until the earlier of:
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(a)  the first Monthly Retention referred to in Section 19.7 [Retention Account] of this 
Agreement; or 

(b)  the  Project  Facilities  are  brought  to  a  condition  that  meets  or  exceeds  the 
Specified Condition. 

The  Asset  Condition  Retention  for  a  month  m  (“ACRm”)  in  Contract  Year  n  will  be 
calculated as follows: 

( )  DACR RF ARE ACR  n m − ∗ = 

Where: 

AREn  =  The cost of carrying out  (or  if work  is  being undertaken, of completing) 
works  of  renewal,  reconstruction,  repair  and  reinstatement  in  order  to 
ensure  that  the  Project  Facilities  will  meet  or  exceed  the  Specified 
Condition.  The cost will  be determined every Contract Year, within  the 
first  30  days  of Contract Year  n  in  accordance with  paragraph  5  of  this 
Part 6. 

RF  =  Retention Factor, being DELETED. 

DACR  =  The aggregate of all Asset Condition Retentions made in Contract Year n 
prior to month m. 

5.  Unless otherwise agreed between the parties, AREn will be determined on the basis of the 
costs  of  the  relevant  works  set  out  in  the  Concessionaire’s  annual  capital  plan  for 
Contract  Year  n.  If  any  such  cost  is  not  in  the  annual  capital  plan,  it  will  be  the 
Province’s reasonable estimate of such cost.    If  the Concessionaire does not agree with 
the  Province’s  estimate  of  such  cost,  the  Concessionaire  will  notify  the  Province  in 
writing  giving  details  of  the  grounds  of  its  disagreement  and  the  Concessionaire’s 
estimate of  the cost, failing which the Concessionaire will be deemed to have agreed to 
the Province’s estimate.  If no agreement is reached between the Concessionaire and the 
Province  on  the  amount  of  such  cost  within  60  days  of  the  Province’s  receipt  of  the 
Concessionaire’s estimate, either the Province or the Concessionaire may refer the matter 
to the Disputes Resolution Procedure for determination of the cost of the works.  Within 
30 days of the determination of such amount in accordance with the Disputes Resolution 
Procedure, the Province and the Concessionaire will  take such steps as are necessary to 
adjust for any over or under retention. 

6.  The Province will return to the Concessionaire the Asset Condition Retention within 30 
days of receiving an asset condition report referred to in the Reporting Specifications for 
Highway Concessions referred to in paragraph 1.8 of Part 1 of Schedule 7 [O&M Output



Okanagan Lake New Crossing  Concession Agreement 
Part 6 of Schedule 10 
Payment Retentions 

Page 3 
______________________________________________________________________________ 

Page 3 N:\Initial\syw\OLB CA Schedules with changes of June 28\Schedule 10  Payments final June 30.doc 

Specifications] or other evidence satisfactory to the Province confirming that the Project 
Facilities meet or exceeds the Specified Condition. 

7.  If  the  aggregate  of  the  Completion  Retention  and  the  Asset  Condition  Retention 
(“Payment  Retention”)  in  any month  exceeds  the monthly  instalment  of  the  Enhanced 
Services Performance Payment to which the Concessionaire is otherwise entitled for that 
month,  then the Province will be entitled to set­off  the shortfall against any subsequent 
monthly  payments  of  the  Enhanced  Services  Performance  Payment  in  addition  to  the 
Payment  Retention  that  is  otherwise  to  be  withheld  from  such  subsequent  monthly 
payments  of  the Enhanced Services Performance Payment.    For  greater  certainty,  such 
retentions  will  not  be  affected  by  or  subject  to  any  readjustment  on  account  of  any 
subsequent reconciliation of the monthly payments of an Enhanced Services Performance 
Payment pursuant to Section 32 [Calculation Of Payments]. 

8.  The Concessionaire will not be entitled to any interest or compensation on the Payment 
Retentions. 

9.  The  foregoing  provisions  of  this  Part 6  will  not  apply  if  and  to  the  extent  that  the 
Concessionaire provides the Province with a  letter of credit, guarantee or other form of 
security  as  security  for  the  Concessionaire’s  obligations  relating  to  such  Payment 
Retentions issued by a bank or other institution approved by the Province and in form and 
substance  acceptable  to  the  Province  (in  each  case  in  the  Province’s  absolute  and 
unfettered discretion).  If the Concessionaire delivers a letter of credit, guarantee or other 
form of security to the Province in accordance with the aforesaid, the Province will pay 
the balance of  the Payment Retentions  then held  by  the Province  to the Concessionaire 
and will not make any further Payment Retentions. 

10.  The holding  of  the Payment Retentions  and  the  estimation  of  the  cost of works  by  the 
Province in accordance with this Part 6 will not in any way prejudice or affect any other 
rights  or  remedies  of  the Province  for  the  purpose of  ensuring  the  full  performance  of 
Concessionaire’s obligations under this Agreement. 

11.  If the Province exercises its rights under Section 26.5.1 of this Agreement to remedy the 
Concessionaire’s failure, the Province shall be entitled to deduct and retain absolutely for 
its own benefit, from the Payment Retentions then held by the Province, an amount equal 
to the costs and expenses of remedying such failure. 

12.  Upon  the  occurrence  of  an Event  of Default  or  the  termination  of  this Agreement,  the 
Province may  at  its option and without prejudice  to any of  its other  rights or  remedies 
apply all or any part of the Payment Retentions then held by the Province in payment of 
any  amount  due  from  the  Concessionaire  to  the  Province  or  becoming  due  as  a 
consequence of  such Event of Default or any  termination of  this Agreement  (including 
any damages arising from such Event of Default or termination).
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PART 7 OF SCHEDULE 10 

MONITORING AND MEASUREMENT 

SECTION A 

The  Concessionaire  will  Measure  and  monitor,  and  manage  and  maintain  records  of  the 
performance of  the Undertakings  in accordance with the Quality Documentation and the O&M 
Output  Specifications.    Such  records  will  include  Traffic  Volume  and  Availability, 
Unavailability events including time, number of lanes and cause.  The Province may inspect such 
records at any time upon reasonable notice. 

1.  Traffic Volume 

The  Concessionaire  will  Measure  and  record  traffic  (including  calculations  of  the  Counted 
Vehicles)  for  each  lane  of  the  Concession  Highway  in  accordance  with  the  Quality 
Documentation. 

2.  Lane Availability 

The Concessionaire must record Unavailability and maintain records of Lane Closure during the 
entire Contract Period in accordance with Section B of this Part 7.  The Concessionaire will keep 
a  record  of  all  Unavailability  Deductions  and  all  factors  in  the  calculation  of  Unavailability 
Deductions. 

3.  Safety 

Police  traffic  accident  data will  be  used  by  the  Province  to  calculate  the  Safety  Performance 
Payment.   The Concessionaire  may maintain  its  own  traffic  accident  records  for  its  own  data 
collection purposes. 

4.  Users Satisfaction 

The  Concessionaire  will  undertake  independent  annual  stakeholder  surveys  to  assess  the 
satisfaction of  the users of  the Concession Highway and  stakeholders with performance of  the 
Concessionaire.  The  surveys must be consistent with  surveys undertaken by  the Province and 
based on the provisions on stakeholder assessment located in Appendix 2 to this Schedule 10. 

5.  Performance Deductions and Retentions 

5.1  The Concessionaire will implement a Quality Management System as required in 
this Agreement and undertake asset condition  inspections and deliver  reports on 
such asset condition inspections to the Province in accordance with the Highway 
Asset Preservation Performance Measures, the Local Area Specifications and the 
Reporting Specifications for Highway Concessions referred to in paragraph 1.8 of 
Part 1 of Schedule 7 [O&M Output Specifications].
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5.2  In  addition  to  the  annual  inspections,  the Concessionaire will  undertake  a more 
detailed asset condition report every 5 years and provide a copy of  the report to 
the  Province  in  accordance  with  the  Highway  Asset  Preservation  Performance 
Measures,  Local  Area  Specifications  and  the  Reporting  Specifications  for 
Highway Concessions referred to in paragraph 1.8 of Part 1 of Schedule 7 [O&M 
Output Specifications]. 

6.  Reporting and Audit 

6.1  The Concessionaire will be responsible for reporting all aspects of this Schedule, 
including  traffic,  Unavailability,  safety  incidents,  minimum  performance 
specifications and Users satisfaction as set out in Part 2 of Schedule 15 [Reports] 
and the Local Area Specifications. 

6.2  The  Province  has  the  right  to  audit  all  records  relating  to  the  Project  and  the 
Project Facilities  in accordance with Section 25.2  [Audit and  Inspection] of  this 
Agreement,  including  traffic  camera  recordings,  police  reports,  operations  and 
maintenance  records maintained  by  the Concessionaire,  the  records,  reports  and 
other  information  provided  by  the Concessionaire  at  any  time,  any  information 
from police  traffic  accident  records,  Insurance Corporation  of British Columbia 
records,  camera  surveillance  and  other  Traffic  Census  Equipment,  and  any 
document  or  information  relied  on  or  used  by  the  Concessionaire  for  the 
calculation of the Performance Payments. 

SECTION B 

Unless  otherwise  specified,  references  to  paragraphs  in  Section  B  of  this  Part  7  are  to  the 
paragraphs of this Section B. 

1.  Measurement Method 

At all  times  from and after  the  issue of  the Substantial Completion Certificate the traffic using 
any  part of  the Concession Highway will  be  continuously Measured  by  the Concessionaire  at 
each Measurement Point using the Measuring Equipment. 

2.  Measurement Points 

2.1  Each  of  the  following  will  be  a  Measurement  Point  for  the  purposes  of  this 
Agreement: 

2.1.1  each of the points at approximately Station 26+70 and 44+60. 

2.1.2  if,  as  a  result  of  any  Subsequent  Scheme  or  Additional  Works,  the 
Measurement  Points  specified  in  paragraph  2.1.1  are  insufficient  or
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inadequate to Measure the traffic using the Concession Highway to a level 
of  accuracy  equivalent  to  that  prior  to  the  Subsequent  Scheme  or 
Additional Works, such other point or points as necessary to Measure such 
traffic to such an equivalent level of accuracy. 

2.2  If  there  is  any  Dispute  between  the  Concessionaire  and  the  Province’s 
Representative as to the need for or location of any Measurement Point referred to 
in paragraph 2.1.2, such Dispute will at the request of either of them be submitted 
to the Disputes Resolution Procedure. 

2.3  The  Province  will  bear  the  cost  of  any  additional  Measurement  Point  required 
pursuant  to  paragraph  2.1.2  as  a  result  of  any  Additional  Works.    The 
Concessionaire  will  bear  the  cost  of  any  other  Measurement  Point  required 
pursuant to paragraph 2.1.2 as a result of any Subsequent Scheme. 

3.  Measuring Equipment 

3.1  The Concessionaire will provide and install (at its own cost, except as provided in 
paragraph  2.3)  the  following  equipment  (the  “Measuring  Equipment”)  at  each 
Measurement Point: 

3.1.1  vehicle detection equipment meeting the specification set out in Part 1 of 
Schedule  5  [Construction  Output  Specifications],  the  Local  Area 
Specifications and any other Technical Requirements; 

3.1.2  all  other  measuring  and  verification  equipment  (together with  necessary 
housings, appliances and buildings) required to Measure the traffic passing 
the Measurement Point; and 

3.1.3  such cables or other means of electronic data transmission as necessary to 
connect  the  equipment  referred  to  in  paragraphs  3.1.1  and  3.1.2  to  the 
public service telephone network and so as to enable the Province directly 
to receive data from the Measuring Equipment. 

3.2  The  Measuring  Equipment  will  be  capable  of  collecting  the  following  Traffic 
Data on all lanes: 

3.2.1  recording  each  Vehicle  passing  the  Measurement  Point  at  the  intervals 
specified in Section 2.3.7 of the Local Area Specifications; 

3.2.2  classifying each Vehicle passing the Measurement Point into one of length 
bins specified in Section 2.3.7 of the Local Area Specifications; 

3.2.3  recording the time of each Vehicle passing the Measurement Point; and
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3.2.4  recording  the speed of each Vehicle passing  the Measurement Point  into 
one  of  the  categories  specified  in  Section 2.3.7  of  the  Local  Area 
Specifications. 

The Measuring Equipment at each Measurement Point will operate in accordance 
with requirements of this Part 7 for not less than 98% of the time during every 12 
month  period.    The  Measuring  Equipment  will  include  adequate  devices  to 
prevent tampering or interference by unauthorized persons. 

3.3  The  Measuring  Equipment  will  include  such  alternative  facilities  as  may 
reasonably  be  required  to  ensure  that  failure  or withdrawal  for  maintenance  or 
adjustment  of  any  individual  component  does  not  materially  affect  the 
Measurement of traffic by the Measuring Equipment. 

3.4  Prior  to  the  installation  or  replacement  of  any  component  of  the  Measuring 
Equipment  which  may  materially  affect  the  accuracy  of  Measurement  of  such 
Measuring  Equipment,  the  Concessionaire  will  notify  the  Province’s 
Representative of the design and type of such equipment and such notice will be 
dealt with under the Review Procedure. 

3.5  Without limitation to any other provision of this paragraph 3, the Concessionaire 
will design, supply, install, test, commission, maintain, repair, replace and operate 
all Measuring Equipment in accordance with Part 1 of Schedule 5 [Construction 
Output  Specifications],  the  Local  Area  Specifications  and  other  Technical 
Requirements and with Good Industry Practice. 

3.6  The  Province will  be  entitled  at  any  time  and  from  time  to  time  to  install  and 
operate (at its own expense and risk) at any Measurement Point: 

3.6.1  check  measuring  equipment  to  check  the Measurement  of  the  traffic  at 
such Measurement Point; and/or 

3.6.2  equipment linked directly to the Measuring Equipment, 

to  provide  at  the  Province’s  premises  independent  confirmation  and/or  direct 
readings of the Measurement of the traffic at such Measurement Point. 

3.7  Any  equipment  installed  by  the  Province  pursuant  to  paragraph  3.6  will  be 
compatible with and will not damage or interfere with the use or operation of the 
Measuring Equipment.
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4.  Verification 

4.1  The  Concessionaire  will  develop  and  submit  to  the  Province’s  Representative 
under the Review Procedure a methodology to Verify Traffic Data that: 

4.1.1  is completely independent of the Measuring Equipment; 

4.1.2  will provide a permanent record of verification data collected; 

4.1.3  will  provide  an  auditable  record  such  that  the  Verification  can  be 
independently checked; and 

4.1.4  will provide sufficient breakdown of data to identify the area in respect of 
which action needs to be taken when results are unsatisfactory. 

The Concessionaire may at any  time  submit  to the Province’s Representative  in 
accordance with the Review Procedure any proposed revision to the Verification 
methodology  referred  to  above  (as  previously  revised  in  accordance  with  this 
paragraph 4.1).  The Province’s Representative may object to any such proposed 
revision only on  the grounds  that  the proposed Verification methodology would 
not meet any of the requirements of set out in this paragraph 4.1.  From the date 
on  which  there  has  been  no  objection  to  any  such  revised  Verification 
methodology under  the Review Procedure,  the Concessionaire will  comply with 
such revised Verification methodology. 

4.2  The Concessionaire will Verify  the Measuring Equipment at each Measurement 
Point at least once in every 90 days or at such other frequency as may be agreed 
by  the  Province’s  Representative.    Without  limitation  to  paragraph  7,  the 
Concessionaire  will  adjust  the  Measuring  Equipment  to  read  centrally  and 
accurately within  the  following  limits of  accuracy  (the  “Measurement Limits of 
Accuracy”): 

4.2.1  (a)  the  count  of  the  number  of  Motor  Vehicles  in  each  category 
specified  in paragraph 3.2.2 in each direction ­ plus or minus 2%; 
and 

(b)  the count of the total number of Motor Vehicles in each lane ­ plus 
or minus 2%; 

at (in both cases) 98% confidence interval, without bias to under­recording 
or over­recording, over every period of 24 hours for all speeds; and 

4.2.2  the count of  the total number of vehicles  in each direction  in each speed 
band specified  in paragraph 3.2.4  ­ plus or minus 2% at 98% confidence
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interval,  without  bias  to  under­recording  or  over­recording,  over  every 
period of 24 hours for all speeds. 

4.3  The Concessionaire will give to the Province’s Representative reasonable notice 
of  the  date  and  time  of  any  Verification  pursuant  to  paragraph  4.2  and  the 
Province’s  Representative  will  be  entitled  to  attend  and  witness  any  such 
Verification.   The Province’s Representative may  require  the Concessionaire  to 
Verify any Measuring Equipment at any other time. 

4.4  Verifications will  be made at  the expense of  the Concessionaire,  except  that  the 
Province will bear the costs of the attendance of the Province’s Representative at 
any Verification and  the whole expense of any Verification  (other  than periodic 
Verification  pursuant  to  paragraph  7)  made  at  the  request  of  the  Province’s 
Representative  if  the Measuring Equipment  is  found to be registering within the 
Measurement Limits of Accuracy. 

5.  Collection of Data 

5.1  The Concessionaire will ensure that the Traffic Data is collected at such times and 
in such format as will enable the Concessionaire to prepare the Monthly Report in 
accordance with Part 2 of Schedule 15 [Reports]. 

5.2  Subject  to  paragraph  7,  if  there  is  more  than  one  set  of  vehicle  detection 
equipment measuring  the  same  flow of  traffic at  a Measurement Point,  then  the 
traffic passing the Measurement Point during any period will be deemed to be the 
average  of  the  figures  produced  by  each  of  such  sets  of  vehicle  detection 
equipment during such period.   Such average will be calculated and provided to 
the Province in the Monthly Report together with the figures produced for each of 
such sets of vehicle detection equipment. 

6.  Inspection and Auditing 

The Province’s Representative will be entitled at all reasonable times to inspect: 

6.1  any Measuring Equipment; and 

6.2  any charts or other measurement or test data relating to the Measuring Equipment. 

7.  Correction of Defects 

7.1  If  at  any  time  any Measuring Equipment  is  found  to  be  defective  or measuring 
outside the Measurement Limits of Accuracy, the Concessionaire will as soon as 
practicable  adjust  such  equipment  to  read  centrally  and  accurately  within  such 
limits or (if that is not possible) will replace it with serviceable equipment.
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7.2  If  the  Measuring  Equipment  referred  to  in  paragraph  7.1  (the  “Defective 
Equipment”)  comprises  only  one  of  two  or  more  sets  of  vehicle  detection 
equipment  at  a  Measurement  Point,  then  the  calculation  for  the  relevant 
Measurement  Point  pursuant  to  paragraph  5  will  be  retrospectively  corrected, 
excluding  from  such  calculations  the  data  from  such  defective  set  of  vehicle 
detection equipment from the time when such set of vehicle detection equipment 
became defective or (where that time cannot be established) from the time which 
is  the  mid­point  between  the  last  Verification  which  indicated  that  the  set  of 
vehicle  detection  equipment  was  operating  within  the  Measurement  Limits  of 
Accuracy and the next following Verification. 

7.3  In  all  other  circumstances where  there  is  any Defective  Equipment,  the  Traffic 
Data from the relevant Measurement Point or (where there are two or more sets of 
vehicle  detection  equipment  at  a  Measurement  Point)  the  calculations  for  the 
relevant  Measurement  Point  pursuant  to  paragraph  5  will  be  retrospectively 
corrected from the time when such equipment became defective (or where two or 
more sets of  vehicle detection equipment are defective,  from  the  time when  the 
last such set of vehicle detection equipment became defective) or (where that time 
cannot  be  established)  from  the  time  which  is  the  mid­point  between  the  last 
Verification  which  indicated  that  the  equipment  was  operating  within  the 
Measurement Limits of Accuracy and the next following Verification. 

7.4  Calculations  will  be  corrected  for  purposes  of  paragraph  7.3  by  applying  the 
methods set out below in the order in which they appear: 

7.4.1  by  using  the  readings  recorded  by  any  check  measuring  equipment, 
provided that such equipment was at the relevant time operating within the 
Measurement Limits of Accuracy.  If such equipment was at the relevant 
time not operating accurately or  if no such equipment has been  installed, 
then 

7.4.2  by  correcting  the  error  if  the  percentage  of  error  is  ascertainable  to  the 
satisfaction  of  the  Concessionaire  and  the  Province’s  Representative  by 
calibration, test or mathematical calculation.  If the percentage of error is 
not so ascertainable, then 

7.4.3  by  using  the  readings  recorded  during  the  comparable  period  of  the 
immediately  preceding  month,  provided  the  relevant  equipment  was 
operating within the Measurement Limits of Accuracy during such period. 
If  such  equipment  was  not  operating  accurately  or  if  there  are  no  such 
readings, then
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7.4.4  by  estimating  the  number  and  classification  of  vehicles  by  reference  to 
Measurements  made  under  similar  circumstances  when  the  Defective 
Equipment was registering accurately.  If there is any Dispute between the 
Concessionaire and  the Province’s Representative  in  respect of any  such 
estimate,  then  such  Dispute  shall  at  the  request  of  either  of  them  be 
submitted to the Disputes Resolution Procedure. 

8.  Availability 

8.1  The Concessionaire will be responsible for monitoring and recording Availability 
on the Concession Highway in accordance with the [Quality Documentation]. 

8.2  The  Concessionaire  may  from  time  to  time  during  the  Contract  Period  submit 
proposals  for variations, amendments and modifications to the measurement and 
monitoring  of  Availability  which  will  be  subject  to  the  Review  Procedure, 
provided that any such proposals will: 

8.2.1  comply with Good Industry Practice; 

8.2.2  provide  reliable  and  verifiable  data  for  use  in  connection  with  the 
calculation of Availability Payments; 

8.2.3  be fully costed identifying any reduction or increase in costs; and 

8.2.4  provide a system of monitoring which is at least of equivalent value to the 
Province to that applying immediately prior to the proposals. 

8.3  If the Province does not object to a proposal submitted by the Concessionaire in 
accordance  with  paragraph  8.2  in  accordance  with  the  Review  Procedure,  the 
proposal  will  be  implemented  by  the  Concessionaire  as  soon  as  reasonably 
practicable as a Concessionaire Change and any reference to the measurement and 
monitoring of Availability will  thereafter be to the measurement and monitoring 
of  Availability  as  so  amended,  varied  or  modified  in  accordance  with  such 
proposal. 

9.  Availability Report 

The report to be delivered pursuant  to Section 33.1.2 of  this Agreement will,  together with the 
information  required by Section 33.1.3 of  this Agreement,  include details of all Lane Closures 
(other  than  Excepted  Closures)  affecting  the  Concession  Highway  (including  the  time,  date, 
duration and cause,  location and  length of each Lane Closure and the number of  lanes affected 
thereby) which have occurred in respect of the month for which the report is produced.
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PART 8 OF SCHEDULE 10 

PERFORMANCE DEDUCTIONS 

1.  Performance Deductions ($) for the Contract Year n (“PDn”) are calculated as follows: 

( ) [ ] [ ] ∑
= 

∗ + ∗ = 
q 

m 
n LAP m n  PPI IF PD PD 

1 

1 

where: 

q  =  The  number  of  months  in  Contract  Year  n,  rounded  to  the  nearest  four 
decimal  places,  based,  in  relation  to  any  past  months  in  such  Contract 
Year,  on  the  number  of  days  in  the  relevant  past months  relative  to  the 
total number of days in such months. 

PPIn =  Has  the meaning  given  in  paragraph 1  of Part 2  of Schedule 10  [Traffic 
Volume Payment]. 

IFLAP  =  Has  the  meaning  given  in  paragraph 2  of  Part 3  of  Schedule 10  [Lane 
Availability Payment]. 

PDm  =  The  Performance  Deductions ($)  for  month  or  part  of  a  month  m  in 
Contract Year n determined in accordance with the following formula: 

∑
= 

= 
m d

d 
d m  NCRPR PD 

1 

where: 

dm  =  The number of days in month or part of a month m in the Contract Year n. 

NCRPRd =  Nonconformity  Report  Point  Rate ($)  for  day  d  in  month  or  part  of  a 
month  m  in  the  Contract  Year  n  determined  in  accordance  with  the 
following: 

NCRP 
Outstanding 

0­5  6­10  11­15  16­20  >20 

NCRPRd ($)  DEL  DEL  DEL  DEL  DEL 

“NCRP Outstanding” means  the  aggregate  of  all  Nonconformity Report 
Points (“NCRP”) for:
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(a)  all  outstanding  Nonconformity  Reports  on  the  Nonconformity 
Tracking System (as defined in paragraph 9 of Schedule 6 [Quality 
Management]; and 

(b)  all Default Notices issued by the Province in respect of which the 
Remedial Period  (if  any)  has expired and  the  relevant  failure  has 
not been remedied or the relevant plan of action in respect of any 
such Default Notice has not been implemented and complied with, 

on day d in month or part of a month m of Contract Year n, determined in 
accordance with the following: 

Item  Standard  NonConformity Report 
Points (“NCRP”) 

Repeat 
Nonconformity 
Report 

2 or more Nonconformity 
Reports relating to the same 
occurrence in a rolling 12 month 
period 

DELETED 

Failure to identify 
and record defects 

Inspection regimes are specified 
in Highway Maintenance 
Specifications 8­830 to 8­850 
including amendments thereto. 

DELETED 

Operational 
performance 
measures within the 
limits of the travelled 
lanes and sealed 
shoulders 

As specified in the O&M Output 
Specifications and O&M 
Requirements 

DELETED 

All other 
Nonconformity 
relating to operation 
and maintenance of 
the Project Facilities 

Technical Requirements  DELETED 

Repeat Default 
Notice 

2 or more Default Notices 
relating to the same occurrence in 
a rolling 12 month period 

DELETED 

Each Default Notice 
(other than a repeat 
Default Notice) 

The provisions of this Agreement  DELETED 

2.  For  the  purposes  of  determining  what  is  NCRP  outstanding,  Nonconformity  Reports 
issued  relating  to  the  same occurrence  in  a  rolling  12 month  period will  be  deemed  to
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subsist for a minimum period of 7 days, even if the Concessionaire remedies the relevant 
failure within 7 days of the issuance of that Nonconformity Report. 

3.  The Concessionaire will calculate and report to the Province the Performance Deductions 
monthly  in arrears,  the  first calculation to be made within 10 days of  the expiry of one 
month  from  the  Commencement  Date.    The  Concessionaire  will  report  the  calculated 
Performance Deductions  in writing  to  the  Province,  setting  out  the  calculations  of  the 
Performance  Deductions  and  the  information  supporting  such  calculations  in  detail, 
together with applicable supporting documents.
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APPENDIX 1 

TABLE [A] AND TABLE [B] 

Table [A] 

Number of Contract 
Years since the 
Commencement Date 

Original Service Period 
daily traffic increase amount 

CV2  CV3  CV4 

1  600  600  600 

2  600  600  600 

3  700  700  700 

4  700  700  700 

5  700  700  700 

Table [B] 

Number of Contract 
Years since the 
commencement of the 
Enhanced Service 
Period 

Enhanced Service Period 
daily traffic increase amount 

CV2  CV3  CV4 

1  1,100  4,200  7,400 

2  900  2,500  4,500 

3  1,100  2,700  4,400 

4  900  1,600  2,300 

5  800  1,000  1,400 

6  800  1,100  1,500 

7  700  1,100  1,400
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Number of Contract 
Years since the 
commencement of the 
Enhanced Service 
Period 

Enhanced Service Period 
daily traffic increase amount 

CV2  CV3  CV4 

8  800  1,100  1,400 

9  800  1,100  1,400 

10  700  1,000  1,500 

11  800  1,100  1,400 

12  600  900  1,300 

13  600  900  1,400 

14  600  900  1,400 

15  500  1,000  1,300 

16  600  900  1,400 

17  400  700  1,100 

18  300  700  1,000 

19  400  700  1,100 

20  300  700  1,100 

21  400  700  1,100 

22  300  700  1,100 

23  400  700  1,100 

24  400  700  1,000 

25  300  700  1,100 

26  400  700  1,100 

27  300  800  1,100 

28  400  700  1,100 

29  300  700  1,100 

30  400  700  1,100 

31  300  700  1,000



Okanagan Lake New Crossing  Concession Agreement 
Appendix 1 to Schedule 10 
Table [A] and Table [B] 

______________________________________________________________________________ 
Page 3 

N:\Initial\syw\OLB CA Schedules with changes of June 28\Schedule 10  Payments final June 30.doc 

Number of Contract 
Years since the 
commencement of the 
Enhanced Service 
Period 

Enhanced Service Period 
daily traffic increase amount 

CV2  CV3  CV4 

32  400  700  1,100 

33  300  700  1,100 

34  400  700  1,100 

35  300  700  1,100 

36  400  700  1,100 

37  300  700  1,000 

38  400  700  1,100 

39  300  700  1,100 

40  400  700  1,100
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APPENDIX 2 

Ministry of Transportation’s Quality Plan and Contractor Assessment Program 

The Concessionaire will select a group of 5­6 key stakeholders in each service area, including at 
least one locally­based RTAC member.  The stakeholders must be independent of the Province 
and  the Concessionaire,  but  should  be  familiar with  at  least  some  aspects  of Concessionaire’s 
performance.  Typical members might include:  the Police, emergency response providers, major 
trucking firms, major bus lines, school districts,  local  industry representatives,  local politicians, 
etc.  In selecting the stakeholders, care must be taken to ensure a representative cross­section of 
stakeholders as well as a broad geographic representation. 

At the beginning of the Enhanced Service Period, and as new stakeholders become involved with 
the Project,  the Concessionaire will meet with  the  stakeholders  to  provide  an  overview of  the 
purpose and use of the surveys.  The Concessionaire will explain that the purpose of the exercise 
is  to assess  the   Concessionaire’s performance and  the satisfaction of  the Users,  and  not other 
Ministry and/or government­related issues; and, explain the points rating system and the ranges 
for excellent (95­100), good (90­94.9), satisfactory (85­89.9) and fair (75­84.9)  At this meeting, 
the Concessionaire will  also  review  the Concessionaire’s obligations and  responsibilities under 
this Agreement; ensure that  the stakeholders understand the difference between Province’s and 
the Concessionaire’s responsibilities and the scope of the Project.  During the Enhanced Service 
Period, the Concessionaire will change its selection of the stakeholders so that every stakeholder 
is given an opportunity to participate in the survey.  This also provides an opportunity to reflect 
changing priorities/conditions in a service area. 

The Concessionaire will  arrange  individual  interviews with each stakeholder within 60 days of 
the  end  of  each Contract Year.   The  first  year,  it  is  recommended  that  there  be  a  face­to­face 
meeting with each of the stakeholders.  In subsequent years, a telephone interview is acceptable. 

A  standard  set  of  questions  is  used  to  ensure  consistency  across  British  Columbia.    The 
Concessionaire will ask each question and invite each stakeholder to provide general comments. 
At  the end of  the  interview,  the Concessionaire will ask each stakeholder  to provide an overall 
point rating between 75 and 100.  The Concessionaire will complete the result of the interviews 
on the “Stakeholder Assessments” form set out in Annex 1. 

The questions may change over the course of the Enhanced Service Period.
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ANNEX 1 

STAKEHOLDER ASSESSMENT


