

**APPENDIX B TO SCHEDULE 1
ADVANCE WORK CONTRACTS**

Defined Term	Documents
Advance Demolition and Modification Work Contract(s)	<p>(a) Agreement between BCTFA, as vendor, and the City of Port Moody, as purchaser, in relation to the purchase/sale and relocation of the Appleyard heritage house, dated March 19, 2012</p> <p>(b) Tender Document Package Project No. DEMO-03015- Deconstruction / Demolition Services for 585 Como Lake Road</p> <p>(c) Tender Document Package Project No. DEMO-03011- Deconstruction / Demolition Services for 609 Clarke Road</p> <p>(d) Tender Document Package Project No. DEMO-03022- Deconstruction / Demolition Services for 613 Clarke Road</p> <p>(e) Tender Document Package Project No. DEMO-03019- Deconstruction / Demolition Services for 615 Clarke Road</p> <p>(f) Tender Document Package Project No. DEMO-03019- Deconstruction / Demolition Services for 617A Clarke Road / 617B Clarke Road / 643 Clarke Road / 619 Clarke Road</p> <p>(g) Tender Document Package Project No. DEMO-03019- Deconstruction / Demolition Services for 630 and 632 Westley Avenue</p> <p>(h) Tender Document Package Project No. DEMO-03019- Deconstruction / Demolition Services for 633 Clarke Road</p> <p>(i) Tender Document Package Project No. DEMO-03022- Deconstruction / Demolition Services for 645 Clarke Road</p> <p>(j) Tender Document Package Project No. DEMO-03022- Deconstruction / Demolition Services for 647 Clarke Road</p> <p>(k) Tender Document Package Project No. DEMO-03022 Deconstruction / Demolition Services for 2330 Clark Street</p> <p>(l) ITQ Document Package Project No. ON-002192 - Deconstruction / Demolition Services for 2421 Columbia Street, Port Moody</p> <p>(m) Tender Document Package Project No. DEMO-03020- Deconstruction / Demolition Services for 2580 Barnet Highway</p> <p>(n) ITQ Document Package Project No. DEMO-03002, A003426 – Residential Demolition 657 – 659 Clarke Road, Coquitlam</p> <p>(o) ITQ Document Package Project No. DEMO-03002, A003427 – Residential Demolition 621 – 623 Clarke Road, Coquitlam</p> <p>(p) 03901MJ0013 Evergreen Line Rapid Transit Project Building Modifications – Tender Package</p> <p>(q) 03901MJ0013 Evergreen Line Rapid Transit Project Building Modifications – Tender Package</p> <p>(r) 03901MJ0013 Evergreen Line Rapid Transit Project Building Modifications – Tender Package Drawings</p> <p>(s) Ministry of Transportation and Infrastructure Minor Works Contract Project 03901-0010 “Evergreen Rapid Transit Project House Demolitions” for 2889 North Road, Burnaby, and 635 and 638 Clarke Road, Coquitlam</p> <p>(t) Building Modification Feasibility Report for Unit 526A and Unit 526B Clarke</p>

STRICTLY CONFIDENTIAL

**EVERGREEN LINE RAPID TRANSIT PROJECT
PROJECT AGREEMENT
SCHEDULE 1: DEFINITIONS AND INTERPRETATION**

Execution

Defined Term	Documents
	Road, Coquitlam, dated November 22, 2011 prepared by David Nairne & Associates Ltd.
BC Hydro Power Work Contract	<p>(a) Project Agreement between the Province and BC Hydro, dated October 17, 2011, regarding the construction of and installation of duct banks and ancillary works and infrastructure</p> <p>(b) Agreement between the Province and Pedre Contractors Ltd., dated January 16, 2012, regarding Phase 1 – Test Holes related work (25 kV Line)</p> <p>(c) Ministry of Transportation and Infrastructure Major Works Tender Document - Project No 03901-0011 ELRTP Propulsion Power Feeder Ducts and Chambers Construction</p> <p>(d) Ministry of Transportation and Infrastructure Major Works Drawing Package - Project No 03901-0011 ELRTP Propulsion Power Feeder Ducts and Chambers Construction</p> <p>(e) 03901MJ0011 ELRTP Propulsion Power Feeder Ducts and Chambers Construction Addendum No. 1</p> <p>(f) 03901MJ0011 ELRTP Propulsion Power Feeder Ducts and Chambers Construction Addendum No. 2</p> <p>(q) COK Substation Feeder Civil Work (August 2010)</p>
BC Hydro Transmission Lines Work Contract	<p>(a) Document regarding BC Hydro Evergreen Line Pole Relocations at Como Lake/Clarke in Coquitlam (May 2010)</p> <p>(b) Document regarding Relocation, Como Lake at Clarke Avenue, Coquitlam Survey Layout (May 2011)</p> <p>(c) Document regarding North Road and Como Lake Ave Advance Works (July 2011)</p> <p>(d) Document regarding Evergreen Line 69kV 60L01/60I26 & 60L17 Relocation Implementation Phase (July 2011)</p> <p>(e) Document regarding BC Hydro Transmission Lines Work (69kV Line) (December 2011)</p> <p>(f) BC Hydro Transmission Line Relocation Drawings (DRAFT) – Underground: Plan and Profile (February 2012)</p> <p>(g) BC Hydro 69 kV Overhead Transmission Line Relocation – Drawings (March 2012)</p> <p>(h) QNet Fibre Cable Relocation Drawings (March 2012)</p> <p>(i) BC Hydro 69kV Transmission Line Underground Relocation Request for Tender (July 2012)</p> <p>(j) BC Hydro 69kV Transmission Line Underground Relocation Drawings for Tender (July 2012)</p> <p>(k) Documents (x2) noted as additional requirements related to BC Hydro Electrical contract RFT 1224 (March 2009)</p> <p>(l) Document noted as additional requirements related to BC Hydro Electrical contract RFT 1224 (January 2011)</p> <p>(m) Document noted as additional requirements related to BC Hydro Electrical contract RFT 1224 (September 2012)</p> <p>(n) Tender Documents and Drawings for BC Hydro Electrical Installation RFT</p>

STRICTLY CONFIDENTIAL

**EVERGREEN LINE RAPID TRANSIT PROJECT
PROJECT AGREEMENT
SCHEDULE 1: DEFINITIONS AND INTERPRETATION**

Execution

Defined Term	Documents
	<p>1224 along Como Lake at Clarke Street in Coquitlam (November 2012)</p> <p>(o) Drawings for Duct Relocation Como Lake Ave – Clarke to Emerson – Details (March 2012)</p> <p>(p) Drawings for Duct Relocation Como Lake Ave – Clarke to Emerson – Plan (March 2012)</p> <p>(q) COK Substation Feeder Civil Work (August 2010)</p>
CPR Track Relocation Work Contract	<p>(a) CPR CATRA</p> <p>(b) Tender document package for CPR Track Relocation Preparatory Work, issued June 2012</p> <p>(c) Letter Agreement between the Province and BC Hydro, entitled “Quotation Letter for Columbia Street, Port Moody – Pole Relocation”, dated November 2, 2012</p> <p>(d) Distribution Gas Line Relocation Agreement between the Province and FortisBC, dated June 12, 2012</p> <p>(e) Agreement between the Province and Rogers Communications, dated for reference November 5, 2012, regarding relocation of fibre optic cable in conduit along the CPR right of way</p> <p>(f) Utility Works Agreement – Advance Work – amongst Greater Vancouver Sewerage and Drainage District, Greater Vancouver Water District and the Province, dated June 7, 2012</p> <p>(g) Letter Agreement between the Province and the City of Port Moody, entitled “Evergreen Line – CPR Track Relocation Project – City of Port Moody Watermain”, dated October 11, 2012</p> <p>(h) CPR Track Relocation – Telus Pole Relocation Crossing Plan (Draft) (November 2012)</p> <p>(i) CPR Track Relocation – Telus Pole Relocation Quote, dated October 19, 2012</p>
Installation of Fire Optic Cable Work Contract	<p>(a) TransLink specifications for SkyTrain Fibre Optic System Upgrade (Stage 1)</p> <p>(b) TransLink Request for Proposals – SkyTrain Fibre Optic Work System Upgrades – Engineering Services (Phase 2)</p>
North Road Widening Work Contract	<p>(a) Agreement between the Province and FortisBC, dated July 27, 2011, regarding the relocation of a gas main along North Road</p> <p>(b) Fortis Construction Design Drawings, dated March 2012</p> <p>(c) Agreement between Tybo Contracting Limited and the Province, dated April , 2012, for North Road Widening and Duct Bank Construction</p> <p>(d) Drawing regarding Feeder Ducts and Structures, Evergreen Line, North Road between Austin and Como Lake</p> <p>(e) “Traffic Signal and Lighting” drawing package (R1-655-1000 series) of the North Road Widening and Duct Bank Construction Project, as revised</p> <p>(f) “Signing and Paving Markings” drawing package (R1-655-600 series) of the North Road Widening and Duct Bank Construction Project, as revised</p>

STRICTLY CONFIDENTIAL