

SCHEDULE 17

KEY INDIVIDUALS

Name of Key Individual	Capacity	Applicable Period of Term
Project Co:		
Alan Linsley	Project Co Director	Construction Period and Operating Period
Chris Coulter	Design and Construction Representative	Construction Period
Neil McCrank	Operating Period Representative	Operating Period
Mike Marasco	Communications Lead	Construction Period and Operating Period
Design-Builder:		
Les Krusel	Design-Build Director	Construction Period
Alicia Wachtel	Design Team Lead	Construction Period
Debbie Heitzman	Equipment Planning and Medical Equipment Specialist	Construction Period
Service Provider:		
Bill Johnston	Facility Maintenance Team Lead	Construction Period and Operating Period